FAC 1211

RUC:

Source:

SUC:

Source:

Aircraft Fueling Facility
$1,994.53 GA

Special study for DLA/DESC in 2008/2009
Based upon PACES estimate and calculated per unit as follows.

$7.86 GA

Special study for DLA/DESC in 2008/2009
Based upon multiple sources and calculated per unit as follows.



RUC FAC 1211 Parametric Cost Engineering System (PACES)
Project Detail Report

Project DESC FAC 1211 Aircraft Fueling System (Hydrant System)
Location: ARLINGTON, VIRGINIA

Description:

Comments:

Estimate Date: 12/08/2008
Estimate By:  R&K fjk
Agency: Air Force

Report Date: ~ 02/25/2009
07:04 AM

Construction Start Date: 04/01/2009
Construction Midpoint:  11/01/2009
Construction End Date: 07/01/2010

Escalation Rate: 7.96% Based on Project Construction Midpoint

Database Version: Jan 2006 Cost Book
PACES Version: 7.0.11
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Project Name: DESC FAC 1211 Aircraft Fueling System (Hydrant System)

PI'O] ect Detail Report 02/25/2009
07:04 AM

Facility: Hydrant System Type Supporting
Model: Hydrant System
Assembly Description Qty UOM Mtrl Labor Equip Unit Cost Total
19094018 6" Stainless Steel Pipe, SCH 40, 304L, SW 252 LF $93.60 $23.12 $0.00 $116.72 $29,414
19094117 Earthwork/Conc, 6" Pipe 252 LF $3.21 $12.32 $4.36 $19.88 $5,011
19095101 Replace Concrete Paving 9040 CcY $99.80 $129.17 $41.67 $270.63 $2,446,533
19096101 Fuel Hydrant, 4" Valve 18 EA  $72,250.49  $6,240.53 $407.67 $78,898.69  $1,420,176

Model Hydrant System $3,901,134
Facility: Hydrant System $3,901,134
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Project Name:

PACES

DESC FAC 1211 Aircraft Fueling System (Hydrant System) P r Oj eCt Det ai I R e p (0] I"[ 02/25/2009

Jan 2006 Cost Book

* Indicates User Modified Value

07:04 AM

Facilities Total (Direct Cost): $3,901,134
Project Direct Cost: $3,901,134
Markups 336 % $1,310,021
Project Marked Up Cost: $5,211,155
Contingency 50 % $260,558
SIOH 57 % $311,888
Project Cost: $5,783,601
Design/Indirect Cost: 0.0 % $0
Total Project Cost: $5,783,601

Construction Start 04/01/2009
Construction Midpoint: 11/01/2009
Construction End Date: 07/01/2010

Escalation Rate:  7.96% Based on Construction Midpoint

Database Version: Jan 2006 Cost Book
PACES Version: 7.0.11
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DESC RCF Revisions
FAC FAC TITLE UM V.11 RCF $09 | PACES Direct Cost | PACES Unit Unit Cost
1211|Aircraft Fueling Facility GM 337.84 [ $ 5,211,155 2400 $ 2,171.31
1212|Aircraft Defueling Facility GM 337.84 | $ 5,211,155 24001 $ 2,171.31
1221|Marine Fueling Facility GM 29.07 $ 267.42
1231|Vehicle Fueling Facilty OL 13,748.50 | $ 249,800 2| $ 124,900.00
1241 |Aircraft Operating Fuel Storage GA 1.96 [ $ 1,992,868 420000 $ 4.74
1242|Marine Operating Fuel Storage GA 556 | $ 44,246 3000 $ 14.75
1243|Vehicle Operating Fuel Storage GA 576 | $ 86,668 25000| $ 3.47
1244|0ther Operating Fuel Storage GA 9.39 | $ 43,968 17439 $ 2.52
1251|POL Pipeline LF 148.05 | $ 438,018 1000| $ 438.02
1261 |Liquid Fuel Loading/Unloading Facility OL 13,748.50 | $ 456,159 4| $ 114,039.75
1262|POL Pump Station SF 681.19 | $ 2,022,665 1008| $ 2,006.61
4111[Buk Liquid Fuel Storage BL 53.05 $ 65.23




FAC 1211 Aircraft Fueling Facility

Truck Hydrant
Design Life and Representative Size 30 Years 816.1 2418.6 GM
Component
Truck
Operator Maintenance from Hickam AFB S 191 Per GM S 1.87
Requirement, from CostWorks model S 1,388 Per GM S 1.70
Total Truck S 3.57
Hydrant

Requirement, Operator Maintenance
from Hickam AFB S 7.27
Requirement, from CostWorks model S 1.78
Total Hydrant S 9.05 AAF Parkersburg WV

Weighted Average % based on Proportion of GMin Inventory
Hydrant 86% $ 9.05|S 7.76
Truck 14% S 357 (s 0.51
Total S 8.27
Percentage of Operator Maintenance Operator Contract Total
S 9.14 | S 3.48 | $12.62
72% 28%

Hickam AFB

NAS Jacksonville

SUCFAC 1211



