
FAC 1211 Aircraft Fueling Facility 
 
RUC: $1,994.53 GA 
 
Source: Special study for DLA/DESC in 2008/2009 
 Based upon PACES estimate and calculated per unit as follows. 
  
 
 
SUC: $7.86 GA 
 
Source: Special study for DLA/DESC in 2008/2009 
 Based upon multiple sources and calculated per unit as follows. 
  
 
   
 
  
 
 



 

RUC FAC 1211 Parametric Cost Engineering System (PACES) 

 Project Detail Report 

 
 Project DESC FAC 1211 Aircraft Fueling System (Hydrant System) 

 

 Location: ARLINGTON, VIRGINIA 
 
 Description: 
 
 Comments: 

 

 Estimate Date: 12/08/2008 

 Estimate By: R&K fjk 

 

 Agency: Air Force 
 
 Report Date: 02/25/2009 
 07:04 AM 
 
 Construction Start Date: 04/01/2009 

 Construction Midpoint: 11/01/2009 

 Construction End Date: 07/01/2010 
 
 Escalation Rate: 7.96%  Based on Project Construction Midpoint 
 
 Database Version: Jan 2006 Cost Book 

 PACES Version: 7.0.11 
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 Project Name: DESC FAC 1211 Aircraft Fueling System (Hydrant System)  

 

Project Detail Report 02/25/2009 

 07:04 AM 
 

 Facility: Hydrant System Type Supporting 

 Model: Hydrant System 

 Assembly Description Qty UOM Mtrl Labor Equip Unit Cost Total 

 19094018 6" Stainless Steel Pipe, SCH 40, 304L, SW 252 LF $93.60 $23.12 $0.00 $116.72 $29,414 

 19094117 Earthwork/Conc, 6" Pipe 252 LF $3.21 $12.32 $4.36 $19.88 $5,011 

 19095101 Replace Concrete Paving 9040 CY $99.80 $129.17 $41.67 $270.63 $2,446,533 

 19096101 Fuel Hydrant, 4" Valve 18 EA $72,250.49 $6,240.53 $407.67 $78,898.69 $1,420,176 

 

 Model Hydrant System $3,901,134 

 

Facility: Hydrant System $3,901,134 
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 Project Name: DESC FAC 1211 Aircraft Fueling System (Hydrant System) Project Detail Report 02/25/2009 

 07:04 AM 

 

 Facilities Total (Direct Cost): $3,901,134 

 

 Project Direct Cost: $3,901,134 

 Markups 33.6 % $1,310,021 
 
 Project Marked Up Cost: $5,211,155 

 Contingency 5.0 % $260,558 

 SIOH 5.7 % $311,888 
 
 Project Cost: $5,783,601 

 Design/Indirect Cost: 0.0 % $0 
 
 Total Project Cost: $5,783,601 

 

 Construction Start 04/01/2009 

 Construction Midpoint: 11/01/2009 

 Construction End Date: 07/01/2010 
 
 Escalation Rate: 7.96%  Based on Construction Midpoint 
 
 Database Version: Jan 2006 Cost Book 

 PACES Version: 7.0.11 
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DESC RCF Revisions
FAC FAC TITLE UM   V.11 RCF $09 PACES Direct Cost PACES Unit Unit Cost

1211 Aircraft Fueling Facility GM 337.84     5,211,155$     2400 2,171.31$     

1212 Aircraft Defueling Facility GM 337.84     5,211,155$     2400 2,171.31$     

1221 Marine Fueling Facility GM 29.07       267.42$       

1231 Vehicle Fueling Facility OL 13,748.50 249,800$        2 124,900.00$  

1241 Aircraft Operating Fuel Storage GA 1.96        1,992,868$     420000 4.74$           

1242 Marine Operating Fuel Storage GA 5.56        44,246$          3000 14.75$         

1243 Vehicle Operating Fuel Storage GA 5.76        86,668$          25000 3.47$           

1244 Other Operating Fuel Storage GA 9.39        43,968$          17439 2.52$           

1251 POL Pipeline LF 148.05     438,018$        1000 438.02$       

1261 Liquid Fuel Loading/Unloading Facility OL 13,748.50 456,159$        4 114,039.75$  

1262 POL Pump Station SF 681.19     2,022,665$     1008 2,006.61$     

4111 Bulk Liquid Fuel Storage BL 53.05       65.23$         

 



FAC 1211 Aircraft Fueling Facility

Truck Hydrant

Design Life and Representative Size 30 Years 816.1 2418.6 GM

Component      

Truck

Operator Maintenance from Hickam AFB  191$           Per GM  1.87$                

Requirement, from CostWorks model 1,388$       Per GM 1.70$                

Total Truck 3.57$                

Hydrant

Requirement, Operator Maintenance 

from Hickam AFB 7.27$                

Requirement, from CostWorks model 1.78$                

Total Hydrant 9.05$                

Weighted Average % based on Proportion of GM in Inventory

Hydrant 86% 9.05$    7.76$                

Truck 14% 3.57$    0.51$                

 

Total 8.27$                

Percentage of Operator Maintenance Operator Contract Total 

9.14$         3.48$       12.62$  

72% 28%

NAS Jacksonville

AAF Parkersburg WV

NAS Mayport

Hickam AFB

 

SUC FAC 1211 


