
FAC 7210 Enlisted Unaccompanied Personnel Housing 
 
RUC: $211.00 SF 

 

Source: Tri-Service FAC 7210 from Tri-Service Facility Unit Costs for Military Construction version 
prepared November 13, 2009 
 

 
SUC: $3.45 SF 

 
Source: Cost Works model in $FY-08, inflated to $FY-09 using Green Book Table 5-6 

(O&M less DHP).  

In V12, values were inflated only.  
 

Model follows: 

 
Chart: A chart showing relative annual sustainment requirements follows:



Terminal Cutoff is the removal of a single task occurrence if that task occurs within 10% of the  

end of the design life and if the frequency of the task exceeds 20% of the design life. This  

prevents scheduling major work near the end of the design life  

 
Description 

Repair concrete steps 

Replace concrete steps 

Replace metal hand rail 

Refinish metal hand rail 

Repair steel, painted, door 

Refinish 3'-0" x 7'-0" steel, painted, door 

Replace 3'-0" x 7'-0" steel, painted, door 

Debris removal by hand & visual inspection metal steep roof 

Minor finish repairs - (2% of roof area) metal steep roofing 

Flashing replacement - (2 S.F. per sq. repaired) metal steep 

Minor replacement - (2.5% of roof area) metal steep roofing 

Total metal panel replacement metal steep roofing 

Repair 8" concrete block wall - (2% of walls) painted 

Refinish concrete block wall painted 

Repair steel painted interior door 

Refinish 3'-0" x 7'-0" steel painted interior door 

Replace 3'-0" x 7'-0" steel painted interior door 

Replace brass lockset 

Repair solid core wood door interior 

Refinish 3'-0" x 7'-0" solid core wood door interior 

Replace 3'-0" x 7'-0" solid core wood door interior 

Replace 1 1/2 pair brass hinges 

Replace brass lockset 

Refinish concrete block wall painted 

Repair 8" concrete block wall - (2% of walls) painted 

Ceramic tile floor repairs - (2% of floors) 

Replace 2" x 2" thin set ceramic tile floor 

Replace ceramic trim 

Acoustic tile repairs - (2% of ceilings) 

Replace acoustic tile ceiling, fire-rated 

Replace flush valve diaphragm tankless water closet 

Rebuild flush valve tankless water closet 

Unplug clogged line tankless water closet 

Replace tankless water closet 

Replace tankless flush valve 

Replace wax ring gasket tankless water closet 

Replace washer in spud connection lavatory, vitreous china 

Replace washer in faucet lavatory, vitreous china 

Replace faucets lavatory, vitreous china 

Clean out strainer and P trap lavatory, vitreous china 

Replace lavatory, vitreous china 

Replace faucet washer 

Clean trap 

Replace faucets 

Unstop sink 

Replace sink, P.E.C.I. 

Inspect / clean shower head bathtub, enameled steel 

Replace mixing valve barrel bathtub, enameled steel 

Replace mixing valve bathtub, enameled steel 

Replace tub bathtub, enameled steel 
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Zip Code  

Prefix 
Type Release 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 
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FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

FMR 2008 Qtr 2 

lifecost Terminal Cutoff  

6562 $ 6,562.00 

0 $ - 

2720.4 $ 2,720.40 

840 $ 840.00 

49883.69 $ 49,883.69 

40066 $ 40,066.00 

40903.5 $ 40,903.50 

13384.8 $ 13,384.80 

7626.63 $ 7,626.63 

4196.72 $ 4,196.72 

5497.772 $ 5,497.77 

80584.5 $ 80,584.50 

5102.2 $ 2,551.10 

3291.21 $ 3,291.21 

6094.2 $ 6,094.20 

9035 $ 9,035.00 

0 $ - 

45560 $ 45,560.00 

23868.95 $ 23,868.95 

17871.75 $ 17,871.75 

27604 $ 27,604.00 

0 $ - 

91120 $ 91,120.00 

614133 $ 614,133.00 

75744 $ 37,872.00 

31196.25 $ 31,196.25 

19975 $ - 

15788.24 $ - 

12639 $ 12,639.00 

190803.7 $ 190,803.72 

9716.075 $ 9,716.08 

7601.78 $ 7,601.78 

11844.25 $ 11,844.25 

3237 $ 3,237.00 

11502.78 $ 5,751.39 

7727.5 $ 7,727.50 

9327.15 $ 9,327.15 

15964.02 $ 15,964.02 

35449.75 $ 35,449.75 

43653.6 $ 43,653.60 

30108.2 $ 30,108.20 

1346.76 $ 1,346.76 

608.4 $ 608.40 

3017 $ 3,017.00 

4482 $ 4,482.00 

4364 $ 4,364.00 

20562.03 $ 20,562.03 

112528.6 $ 112,528.58 

38933.63 $ 38,933.63 

19458 $ 19,458.00 

 

 

 

 

 
1/3 

Frequency Crew Qty Unit Total Incl. O&P 

30 1 Cefi 340.000 S.F. 6,562.00 

75 1 Cefi 340.000 S.F. 28,560.00 

30 1 Sswk 60.000 L.F. 2,720.40 

7 1 Pord 60.000 L.F. 120.00 

14 1 Carp 23.500 Ea. 16,627.90 

4 1 Pord 67.000 Ea. 3,082.00 

45 1 Carp 67.000 Ea. 40,903.50 

1 2 Rofc 9.600 M.S.F. 243.36 

5 2 Rofc 191.000 S.F. 693.33 

1 2 Rofc 3.800 S.F. 76.30 

20 2 Rofc 239.450 S.F. 2,748.89 

30 2 Rofc 95.780 Sq. 80,584.50 

25 1 Bric 1.940 C.S.F. 2,551.10 

4 1 Pord 1.940 C.S.F. 253.17 

14 1 Carp 10.000 Ea. 2,031.40 

4 1 Pord 10.000 Ea. 695.00 

60 1 Carp 10.000 Ea. 10,705.00 

30 1 Carp 134.000 Ea. 45,560.00 

11 1 Carp 23.500 Ea. 4,773.79 

4 1 Pord 23.500 Ea. 1,374.75 

40 1 Carp 67.000 Ea. 27,604.00 

60 1 Carp 23.500 Ea. 8,742.00 

30 1 Carp 268.000 Ea. 91,120.00 

4 1 Pord 362.000 C.S.F. 47,241.00 

25 1 Bric 28.800 C.S.F. 37,872.00 

15 1 Tilf 11.750 C.S.F. 10,398.75 

50 1 Tilf 11.750 C.S.F. 19,975.00 

50 2 Tilf 893.000 L.F. 15,788.24 

9 1 Carp 3.830 C.S.F. 2,106.50 

20 1 Carp 191.570 C.S.F. 95,401.86 

10 1 Plum 23.500 Ea. 1,943.22 

20 1 Plum 23.500 Ea. 3,800.89 

5 1 Plum 5.000 Ea. 1,076.75 

35 2 Plum 5.000 Ea. 3,237.00 

25 1 Plum 23.500 Ea. 5,751.39 

5 1 Plum 5.000 Ea. 702.50 

7 1 Plum 47.000 Ea. 1,332.45 

2 1 Plum 47.000 Ea. 591.26 

10 1 Plum 47.000 Ea. 7,089.95 

2 1 Plum 47.000 Ea. 1,616.80 

35 2 Plum 47.000 Ea. 30,108.20 

2 1 Plum 4.000 Ea. 49.88 

3 1 Plum 4.000 Ea. 33.80 

10 1 Plum 4.000 Ea. 603.40 

2 1 Plum 4.000 Ea. 166.00 

35 1 Plum 4.000 Ea. 4,364.00 

3 1 Plum 23.500 Ea. 1,142.34 

2 1 Plum 23.500 Ea. 4,167.73 

10 1 Plum 23.500 Ea. 7,786.73 

35 2 Plum 23.500 Ea. 19,458.00 

FAC 7210 Enlisted UPH 
CostWorks 2008 Quarter 2 - 

Design Life= 55 

Average S.F= 19,157 



Terminal Cutoff is the removal of a single task occurrence if that task occurs within 10% of the  

end of the design life and if the frequency of the task exceeds 20% of the design life. This  

prevents scheduling major work near the end of the design life  

 
Description 

Minor repairs, adjustments water heater, gas / oil, 1150 GPH 

Clean & service water heater, gas / oil, 1150 GPH 

Replace water heater, gas / oil, 1150 GPH 

Insp./chk. pump/mtr. oper., lub., chk. align. circulation pump 

Replace pump / motor assembly, partial circulation pump, 1/ 

Repair boiler, gas, 2000 MBH 

Replace boiler, gas, 2000 MBH 

Replace metal flue, all fuel SS, 6" diameter metal flue / chim 

Replace roof mounted exhaust fan, 2000 CFM exhaust fan 

Repair single zone rooftop unit, 60 ton 

Replace single zone rooftop unit, 60 ton 

Repair central station A.H.U., 1300 CFM 

Replace central station A.H.U., 1300 CFM 

Rebuild 4" diameter reduced pressure backflow preventer 

Inspect sprinkler system 

Replace sprinkler head 

Maintenance and repair motor starter, up to 600 V 

Maintenance and inspection motor starter, up to 600 V 

Replace starter motor starter, up to 600 V 

Maintenance and inspection lighting panel, indoor 

Maintenance and repair breaker, 1 pole circuit breaker 

Maintenance and inspection C.B., 1 pole circuit breaker 

Replace C.B. molded case, 480 V, 1 pole circuit breaker 

Maintenance and repair receptacles and plugs 

Replace receptacle/plug receptacles and plugs 

Maintenance and repair wiring devices, switches 

Replace switch wiring devices, switches 

Replace M.H. ballast mercury halide fixture, 175 W 

Replace lamp mercury halide fixture, 175 W 

Replace mercury halide fixture, 175 W 

Repair smoke detector 

Check operation smoke detector 

Replace smoke detector 

Check and repair manual pull station 

Replace manual pull station 

Minor repairs to fire alarm control panel 

Maintenance and inspection fire alarm control panel 

Replace fire alarm control panel 

Replace fire alarm bell, 6" 

Maintenance and repair building structure ground 

Replace building structure ground 

$1,027,401.27 

 

 

 

 

 

 

 

 

 

 
C:\Cost Factors\7210 EUPH\FAC 7210 Enlisted UPH FMMR Rev v11.xls

Adjusted  
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PM Per Year 
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Zip Code  

Prefix 
Type Release 

FMR 2008 Qtr 2 
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lifecost Terminal Cutoff  

2605.5 $ 2,605.50 

15660 $ 15,660.00 

59800 $ 59,800.00 

647.9 $ 647.90 

5340 $ 5,340.00 

31418.1 $ 31,418.10 

32325 $ 32,325.00 

315 $ 315.00 

5456 $ 5,456.00 

235107.5 $ 235,107.50 

247800 $ 247,800.00 

5300 $ 5,300.00 

36720 $ 36,720.00 

2633.75 $ 2,633.75 

1853.5 $ 1,853.50 

14400 $ 14,400.00 

2233 $ 2,233.00 

5170 $ 5,170.00 

1844.64 $ 1,229.76 

3150 $ 3,150.00 

6250 $ 6,250.00 

154000 $ 154,000.00 

15869 $ - 

25080 $ 25,080.00 

1262 $ 1,262.00 

19000 $ 19,000.00 

1833 $ 1,833.00 

27222.5 $ 27,222.50 

23416.25 $ 23,416.25 

34614 $ 34,614.00 

23050 $ 23,050.00 

77275 $ 77,275.00 

66456 $ 66,456.00 

1661 $ 1,661.00 

1782.24 $ 1,782.24 

1409.1 $ 1,409.10 

4125 $ 4,125.00 

9081.3 $ 9,081.30 

2010.24 $ 2,010.24 

563.5 $ 563.50 

4409 $ - 

$ 2,940,843.44 

$ 53,469.88 

$ 14,751.98 

$ 68,221.86 
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Frequency Crew Qty Unit Total Incl. O&P 

2 2 Plum 1.000 Ea. 96.50 

2 2 Plum 1.000 Ea. 580.00 

20 2 Plum 1.000 Ea. 29,900.00 

1 1 Plum 1.000 Ea. 11.78 

20 2 Plum 1.000 Ea. 2,670.00 

7 Q5 1.000 Ea. 4,488.30 

30 Q7 1.000 Ea. 32,325.00 

15 Q9 1.000 L.F. 105.00 

20 Q20 2.000 Ea. 2,728.00 

10 Q6 1.000 Ea. 47,021.50 

15 Q7 1.000 Ea. 82,600.00 

10 1 Stpi 2.000 Ea. 1,060.00 

15 Q5 2.000 Ea. 12,240.00 

10 1 Plum 1.000 Ea. 526.75 

1 1 Plum 1.000 Ea. 33.70 

20 1 Plum 90.000 Ea. 7,200.00 

5 1 Elec 1.000 Ea. 203.00 

0.5 1 Elec 1.000 Ea. 47.00 

18 1 Elec 1.000 Ea. 614.88 

3 1 Elec 5.000 Ea. 175.00 

20 1 Elec 50.000 Ea. 3,125.00 

0.5 1 Elec 50.000 Ea. 1,400.00 

50 1 Elec 50.000 Ea. 15,869.00 

20 1 Elec 330.000 Ea. 12,540.00 

20 1 Elec 10.000 Ea. 631.00 

10 1 Elec 100.000 Ea. 3,800.00 

15 1 Elec 10.000 Ea. 611.00 

10 1 Elec 25.000 Ea. 5,444.50 

5 1 Elec 25.000 Ea. 2,128.75 

20 1 Elec 25.000 Ea. 17,307.00 

10 1 Elec 100.000 Ea. 4,610.00 

1 1 Elec 100.000 Ea. 1,405.00 

15 1 Elec 100.000 Ea. 22,152.00 

10 1 Elec 4.000 Ea. 332.20 

15 1 Elec 4.000 Ea. 594.08 

5 1 Elec 1.000 Ea. 128.10 

0.5 1 Elec 1.000 Ea. 37.50 

15 1 Elec 1.000 Ea. 3,027.10 

20 1 Elec 6.000 Ea. 1,005.12 

7 1 Elec 1.000 M.L.F. 80.50 

50 1 Elec 1.000 M.L.F. 4,409.00 

FAC 7210 Enlisted UPH 
CostWorks 2008 Quarter 2 - 

Design Life= 55 

Average S.F= 19,157 



Terminal Cutoff is the removal of a single task occurrence if that task occurs within 10% of the  

end of the design life and if the frequency of the task exceeds 20% of the design life. This  

prevents scheduling major work near the end of the design life  
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Type Release lifecost Terminal Cutoff  

$ 3.56 
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Zip Code  

Prefix 
Total Incl. O&P 

FAC 7210 Enlisted UPH 
CostWorks 2008 Quarter 2 - 

Design Life= 55 

Average S.F= 19,157 

Description Frequency Crew Qty Unit 



CostWorks 2008 Quarter 2 - FAC 7210 Enlisted UPH 

 
 

Qty Assembly Number Description Total Incl. O&P Zip Code Prefix Type Release 

6.000 B2035 225 1950 Door, emergency egress, swinging, annualized 336.00 FMR 2008 Qtr 2 

6.000 C1025 110 1950 Fire doors, swinging, annualized 195.00 FMR 2008 Qtr 2 

23.500 D2015 100 2950 Toilet (vacuum breaker type), annualized 388.93 FMR 2008 Qtr 2 

47.000 D2015 100 4950 Lavatories, annualized 1,433.50 FMR 2008 Qtr 2 

23.500 D2015 100 5950 Showers, annualized 564.00 FMR 2008 Qtr 2 

4.000 D2015 800 1950 Drink fountain, annualized 240.00 FMR 2008 Qtr 2 

4.000 D2025 150 1950 Valve, motor operated, above 4", annualized 328.00 FMR 2008 Qtr 2 

1.000 D2025 260 3950 Water heater, steam 2500 gal., annualized 146.00 FMR 2008 Qtr 2 

1.000 D3025 130 4950 Boiler, hot water, oil, gas, or comb. fired, over 1000 1,575.00 FMR 2008 Qtr 2 

1.000 D3025 210 1950 Deaerator tank, annualized 152.00 FMR 2008 Qtr 2 

3.000 D3045 120 1950 Fan coil unit, annualized 816.00 FMR 2008 Qtr 2 

23.500 D3045 160 1950 VAV Boxes, annualized 1,821.25 FMR 2008 Qtr 2 

2.000 D3055 210 2950 Package unit, air cooled, 25 thru 50 ton, annualized 690.00 FMR 2008 Qtr 2 

1.000 D4015 210 1950 Fire pump, electric motor driven, annualized 3,625.00 FMR 2008 Qtr 2 

1.000 D4015 310 1950 Extinguishing system, dry pipe, annualized 1,175.00 FMR 2008 Qtr 2 

1.000 D5015 260 1950 Panelboard, 225 A and above, annualized 66.00 FMR 2008 Qtr 2 

2.000 D5015 280 1950 Motor control center, over 400 A, annualized 125.00 FMR 2008 Qtr 2 

1.000 D5035 710 1950 Fire alarm annuciator system, annualized 970.00 FMR 2008 Qtr 2 

6.000 D5095 250 1950 Light, emergency, hardwired system, annualized 105.30 FMR 2008 Qtr 2 

$14,751.98 
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