FAC 1212

RUC:

Source:

SUC:

Source:

Aircraft De-Fueling Facility
$1,994.53 GA
Equated to FAC 1211

Special study for DLA/DESC in 2008/2009
Based upon PACES estimate and calculated per unit as follows.

$7.86 GA

Equated to FAC 1211
Special study for DLA/DESC in 2008/2009
Based upon multiple sources and calculated per unit as follows.



RUC FAC 1212 Aircraft De-Fueling Facility

Project

Location:
Description:

Comments:

Estimate Date:
Estimate By:

Agency:

Report Date:

Parametric Cost Engineering System (PACES)

Project Detail Report

DESC FAC 1211 Aircraft De-Fueling Facility (Hydrant System)

ARLINGTON, VIRGINIA

12/08/2008
R&K fik

Air Force

02/25/2009
07:04 AM

Construction Start Date: 04/01/2009
Construction Midpoint:  11/01/2009
Construction End Date: 07/01/2010

Escalation Rate:

7.96% Based on Project Construction Midpoint

Database Version: Jan 2006 Cost Book

PACES Version:

7.0.11
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Project Name: DESC FAC 1211 Aircraft De-Fueling Facility (Hydrant System) P r OJ ECt Det al I R e p (0] I’t 02/25/2009

07:04 AM

Facility: Hydrant System Type Supporting

Model: Hydrant System

Assembly Description Qty UOM Mtrl Labor Equip Unit Cost Total
19094018 6" Stainless Steel Pipe, SCH 40, 304L, SW 252 LF $93.60 $23.12 $0.00 $116.72 $29,414
19094117 Earthwork/Conc, 6" Pipe 252 LF $3.21 $12.32 $4.36 $19.88 $5,011
19095101 Replace Concrete Paving 9040 cY $99.80 $129.17 $41.67 $270.63  $2,446,533
19096101 Fuel Hydrant, 4" Valve 18 EA  $72,250.49  $6,240.53 $407.67 $78,898.69  $1,420,176
Model Hydrant System $3,901,134
Facility: Hydrant System $3,901,134
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Project Name:

PACES

DESC FAC 1211 Aircraft De-Fueling Facility (Hydrant System)

Jan 2006 Cost Book

Project Detail Report 02/25/2009

* Indicates User Modified Value

07:04 AM
Facilities Total (Direct Cost): $3,901,134
Project Direct Cost: $3,901,134
Markups 336 % $1,310,021
Project Marked Up Cost: $5,211,155
Contingency 50 % $260,558
SIOH 57 % $311,888
Project Cost: $5,783,601
Design/Indirect Cost: 0.0 % $0
Total Project Cost: $5,783,601
Construction Start 04/01/2009

Construction Midpoint: 11/01/2009
Construction End Date: 07/01/2010

Escalation Rate:  7.96% Based on Construction Midpoint

Database Version: Jan 2006 Cost Book
PACES Version: 7.0.11
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DESC RCF Revisions
FAC FAC TITLE UM V.11 RCF $09 | PACES Direct Cost | PACES Unit Unit Cost
1211|Aircraft Fueling Facility GM 337.84 | $ 5,211,155 2400 $ 2,171.31
1212|Aircraft Defueling Facility GM 337.84 [ $ 5,211,155 2400( $ 2,171.31
1221|Marine Fueling Facility GM 29.07 $ 267.42
1231 |Vehicle Fueling Facilty OL 13,748.50 | $ 249,800 2| $ 124,900.00
1241|Aircraft Operating Fuel Storage GA 1.96 | $ 1,992,868 420000| $ 4.74
1242|Marine Operating Fuel Storage GA 556 | $ 44,246 3000 $ 14.75
1243|Vehicle Operating Fuel Storage GA 576 | $ 86,668 25000( $ 3.47
1244|0ther Operating Fuel Storage GA 9.39 | $ 43,968 17439 $ 2.52
1251|POL Pipeline LF 148.05 | $ 438,018 1000| $ 438.02
1261|Liguid Fuel Loading/Unloading Facility OL 13,748.50 | $ 456,159 4| $ 114,039.75
1262|POL Pump Station SF 681.19 [ $ 2,022,665 1008| $ 2,006.61
4111|Buk Liquid Fuel Storage BL 53.05 $ 65.23




FAC 1211 Aircraft Fueling Facility

Truck Hydrant
Design Life and Representative Size 30 Years 816.1 2418.6 GM
Component
Truck
Operator Maintenance from Hickam AFB S 191 Per GM S 1.87
Requirement, from CostWorks model S 1,388 Per GM S 1.70
Total Truck S 3.57
Hydrant
Requirement, Operator Maintenance
from Hickam AFB S 7.27
Requirement, from CostWorks model S 1.78
Total Hydrant S 9.05 AAF Parkersburg WV
Weighted Average % based on Proportion of GMin Inventory
Hydrant 86% S 9.05(S 7.76
Truck 14% S 357 |S 0.51
Total S 8.27
Percentage of Operator Maintenance Operator Contract Total
S 9.14 | S 3.48]| S$12.62
72% 28%

Hickam AFB
NAS Jacksonville

SUCFAC 1212



