
FAC 2172 Electronic and Communication Maintenance Shop, Depot  
 
RUC: $183.00 SF 

 
Source: USACE PAX Newsletter 3.2.2 dated 20 Mar 09 

CC 21710 
Deflated to FY-09 using Appendix C of newsletter 
Same as FAC 2171  
In V12, Tri-Service and USACE PAX Newsletter values were updated while all 
other values were inflated only.  

 
SUC: $1.91 SF 
 

Source: Cost Works model, projected to FY-09 using Green Book Table 5-6 O&M (less 
DHP).  
In V12, values were inflated only.  
 
Model follows:  

 
Chart: A chart showing relative annual sustainment requirements follows:



Terminal Cutoff is the removal of a single task ocurence if that task  

occurs within 10% of the end of the design life and if the frequency of  

the task exceeds 20% of the design life. This prevents scheduling  

major work near the end of the design life. 

 
Assembly Number Description Frequency Crew Qty Unit Total In-House Total Incl. O&P Release 

 
B2013 114 1030 Point & refinish block wall - 1st floor 25 1 Bric 51.300 C.S.F. 19,057.44 23,397.93 2008 Qtr 2 

B2013 141 2010 Replace aluminum siding - 2nd floor 35 1 Carp 40.900 C.S.F. 23,065.56 27,790.73 2008 Qtr 2 

B2013 141 2020 Refinish aluminum siding - 2nd floor 20 1 Pord 40.900 C.S.F. 9,614.36 11,794.33 2008 Qtr 2 

B2023 102 2010 Replace glass - 2nd floor (1% of glass) 1 1 Carp 2.700 S.F. 135.51 165.35 2008 Qtr 2 

B2023 102 2020 Repair 3'-9" x 5'-5" steel frame window - 2nd flr. 20 1 Carp 14.000 Ea. 4,224.64 4,976.02 2008 Qtr 2 

B2023 102 2030 Refinish 3'-9" x 5'-5" steel frame window - 2nd flr. 12 1 Pord 14.000 Ea. 1,742.02 2,146.62 2008 Qtr 2 

B2023 102 2040 Replace 3'-9" x 5'-5" steel frame window - 2nd flr. 45 1 Carp 14.000 Ea. 22,200.64 25,587.94 2008 Qtr 2 

B2023 102 2050 Finish new 3'-9" x 5'-5" st. fr. window - 2nd flr. 45 1 Pord 14.000 Ea. 1,618.40 1,992.90 2008 Qtr 2 

B2033 412 1020 Refinish 12' x 24' steel double roll-up door 7 1 Pord 4.000 Ea. 1,354.12 1,648.08 2008 Qtr 2 

B2033 412 1040 Replace 12' x 24' steel double roll-up door 35 2 Carp 4.000 Ea. 26,605.60 30,882.56 2008 Qtr 2 

B2033 220 1010 Repair steel, painted, door 14 1 Carp 4.000 Ea. 2,329.76 2,745.44 2008 Qtr 2 

B2033 220 1020 Refinish 3'-0" x 7'-0" steel, painted, door 12 1 Pord 4.000 Ea. 131.64 161.24 2008 Qtr 2 

B2033 220 1030 Replace 3'-0" x 7'-0" steel, painted, door 45 1 Carp 4.000 Ea. 2,128.32 2,480.16 2008 Qtr 2 

B3013 130 0100 Debris removal by hand & visual inspection metal steep roofing 1 2 Rofc 11.300 M.S.F. 200.58 241.82 2008 Qtr 2 

B3013 130 0300 Minor finish repairs - (2% of roof area) metal steep roofing 5 2 Rofc 26.800 S.F. 72.63 86.30 2008 Qtr 2 

B3013 130 0400 Flashing replacement - (2 S.F. per sq. repaired) metal steep roofing 5 2 Rofc 4.500 S.F. 64.98 77.99 2008 Qtr 2 

B3013 130 0500 Minor replacement - (2.5% of roof area) metal steep roofing 20 2 Rofc 283.500 S.F. 2,534.49 3,010.77 2008 Qtr 2 

B3013 130 0600 Total metal panel replacement metal steep roofing 30 2 Rofc 113.400 Sq. 75,108.22 89,303.63 2008 Qtr 2 

C1023 110 1010 Repair steel painted interior door 14 1 Carp 16.000 Ea. 2,684.00 3,170.24 2008 Qtr 2 

C1023 110 1030 Replace 3'-0" x 7'-0" steel painted interior door 60 1 Carp 16.000 Ea. 15,000.64 17,439.36 2008 Qtr 2 

C1023 110 1020 Refinish 3'-0" x 7'-0" steel painted interior door 12 1 Pord 16.000 Ea. 790.40 973.12 2008 Qtr 2 

C1023 108 1020 Repair fully glazed wood door 10 1 Carp 3.000 Ea. 503.25 594.42 2008 Qtr 2 

C1023 108 1030 Refinish 3'-0" x 7'-0" fully glazed wood door 12 1 Pord 3.000 Ea. 207.66 256.17 2008 Qtr 2 

C1023 108 1040 Replace 3'-0" x 7'-0" fully glazed wood door 40 1 Carp 3.000 Ea. 2,943.06 3,441.78 2008 Qtr 2 

C1023 108 1010 Replace insulating glass (3% of glass) fully glazed wooden doors 1 1 Carp 0.100 S.F. 4.54 5.32 2008 Qtr 2 

C2013 110 0010 Repair concrete steps 15 1 Cefi 80.000 S.F. 1,359.20 1,582.40 2008 Qtr 2 

C2013 110 0020 Replace concrete steps 100 2 Cefi 80.000 S.F. 3,960.80 4,807.20 2008 Qtr 2 

C2013 435 0030 Refinish metal stair railing interior 12 1 Pord 34.000 S.F. 46.58 57.80 2008 Qtr 2 

C2013 435 0040 Replace metal stair railing interior 45 2 Sswk 34.000 L.F. 1,219.58 1,408.96 2008 Qtr 2 

C1013 110 0010 Repair 8" concrete block wall - (2% of walls) painted 25 1 Bric 1.900 C.S.F. 1,921.30 2,306.64 2008 Qtr 2 

C1013 110 0020 Refinish concrete block wall painted 12 1 Pord 9.500 C.S.F. 923.12 1,122.24 2008 Qtr 2 

C1013 110 0040 Replace 8" concrete block wall painted 75 2 Bric 95.100 C.S.F. 102,499.73 123,267.67 2008 Qtr 2 

C3023 112 0020 Refinish concrete floor finished 25 2 Cefi 10.000 C.S.F. 3,494.40 4,206.90 2008 Qtr 2 

C3033 108 0010 Acoustic tile repairs - (2% of ceilings) 9 1 Carp 0.600 C.S.F. 268.01 319.00 2008 Qtr 2 

C3033 109 0010 Replace acoustic tile ceiling, fire-rated 20 1 Carp 34.000 C.S.F. 13,707.10 16,286.00 2008 Qtr 2 

D2013 810 0010 Check / minor repairs drinking fountain 1 1 Plum 1.000 Ea. 37.58 47.34 2008 Qtr 2 

D2013 810 0020 Repair internal leaks drinking fountain 4 1 Plum 1.000 Ea. 35.14 43.43 2008 Qtr 2 

D2013 810 0030 Correct water pressure drinking fountain 2 1 Plum 1.000 Ea. 32.21 40.50 2008 Qtr 2 

D2013 810 0040 Replace refrigerant drinking fountain 2 1 Plum 1.000 Ea. 15.84 18.86 2008 Qtr 2 

D2013 810 0050 Repair drain leak drinking fountain 4 1 Plum 1.000 Ea. 22.63 27.03 2008 Qtr 2 

D2013 810 0070 Replace fountain drinking fountain 10 2 Plum 1.000 Ea. 1,005.84 1,193.57 2008 Qtr 2 
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Occurences Adjusted  

In Design Life Occurences 
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Terminal Cutoff  

 
$ 23,397.93 

$ 27,790.73 

$ 23,588.67 

$ 8,267.40 

$ 9,952.04 

$ 6,439.86 

$ 25,587.94 

$ 1,992.90 

$ 11,536.56 

$ 30,882.56 

$ 8,236.32 

$ 483.72 

$ 2,480.16 

$ 12,091.00 

$ 862.96 

$ 779.85 

$ 6,021.54 

$ 89,303.63 

$ 9,510.72 

$ - 

$ 2,919.36 

$ 2,972.10 

$ 768.51 

$ 3,441.78 

$ 266.10 

$ 4,747.20 

$ - 

$ 173.40 

$ 1,408.96 

$ 2,306.64 

$ 3,366.71 

$ - 

$ 4,206.90 

$ 1,595.01 

$ 32,572.00 

$ 2,367.00 

$ 521.16 

$ 1,012.50 

$ 471.50 

$ 324.36 

$ 5,967.85 

FAC 2172 Electronic and Communication Maintenance Shop, Depot 
CostWorks 2008 Quarter 2 p 

Design Life = 50 C.S.F=100 S.F; MSF=1 exported from R.S.  

Average S.F. = 15,018.00 Sq=100 S.F; M.L.F=100Means CostWorks 



FAC 2172 Electronic and Communication Maintenance Shop, Depot 
CostWorks 2008 Quarter 2  

Design Life = 50 

Average S.F. = 15,018.00 

D2013 920 0020 Inspect and clean spray heads, emergency eye wash 3 

D2013 920 0030 Replace eye wash station, emergency eye wash 25 

D2013 330 0010 Replace washer in spud connection lavatory, vitreous china 7 

D2013 330 0020 Replace washer in faucet lavatory, vitreous china 2 

D2013 330 0040 Replace faucets lavatory, vitreous china 10 

D2013 330 0050 Clean out strainer and P trap lavatory, vitreous china 2 

D2013 330 0060 Replace lavatory, vitreous china 35 

D2013 410 0010 Replace faucet washer sink, iron enamel 2 

D2013 410 0020 Clean trap sink, iron enamel 3 

D2013 410 0030 Replace faucets sink, iron enamel 10 

D2013 410 0040 Unstop sink sink, iron enamel 2 

D2013 410 0060 Replace sink, P.E.C.I. sink, iron enamel 35 

D2013 750 0010 Inspect / clean shower head fiberglass 3 

D2013 750 0020 Replace mixing valve barrel shower, fiberglass 2 

D2013 750 0030 Replace mixing valve shower, fiberglass 10 

D2013 750 0060 Replace shower and fittings, fiberglass 20 

D2013 110 0010 Replace flush valve diaphragm tankless water closet 10 

D2013 110 0015 Rebuild flush valve tankless water closet 20 

D2013 110 0020 Unplug clogged line tankless water closet 5 

D2013 110 0030 Replace tankless water closet 35 

D2013 110 0040 Replace tankless flush valve 25 

D2013 110 0050 Replace wax ring gasket tankless water closet 5 

D2013 210 0010 Replace flush valve diaphragm urinal 7 

D2013 210 0015 Rebuild flush valve urinal 20 

D2013 210 0020 Unplug line urinal 5 

D2013 210 0030 Replace wall-hung urinal 35 

D2023 110 0020 Replace pipe and fittings, copper 3/4" 20 

D2023 110 0060 Replace pipe and fittings, copper 2" 25 

D3043 550 1150 Repair damaged pipe insulation, fiberglass 2" 5 

D3043 550 1230 Replace pipe insulation, fiberglass 3/4" 5 

D3043 550 1270 Replace pipe insulation, fiberglass 2" 5 

D2023 214 0010 Minor repairs, adjustments water heater, gas / oil, 1150 GPH 2 

D2023 214 0020 Clean & service water heater, gas / oil, 1150 GPH 2 

D2023 214 0030 Replace water heater, gas / oil, 1150 GPH 20 

D2033 130 0010 Unclog floor drain, PVC 20 

D2033 130 0040 Repair joint pipe and fittings, PVC 10 

D2033 130 0100 Replace pipe, 4" pipe and fittings, PVC 30 

D2043 210 1010 General maintenance & repair drain: roof, scupper, area 1 

D2043 210 1020 Replace drain: roof, scupper, area 40 

D2043 310 1020 Insp./chk. pump/mtr. oper., lub., chk. align. rainwater sump pump 1 

D2043 310 1030 Replace rainwater sump pump / motor assembly 20 

D2093 930 1030 Replace pipe and fittings, oxygen 25 

D3043 220 2050 Replace roof mounted exhaust fan, 8500 CFM exhaust fan 20 

D3053 280 2010 Repair single zone rooftop unit, 25 ton 10 
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Terminal Cutoff is the removal of a single task ocurence if that task  

p occurs within 10% of the end of the design life and if the frequency of  

C.S.F=100 S.F; MSF=1 exported from R.S. the task exceeds 20% of the design life. This prevents scheduling  

Sq=100 S.F; M.L.F=100Means CostWorks major work near the end of the design life. 

1 Plum 1.000 Ea. 37.80 47.44 2008 Qtr 2 16 16 $ 759.04 

2 Plum 1.000 Ea. 573.92 695.88 2008 Qtr 2 2 1 $ 695.88 

1 Plum 6.000 Ea. 144.06 169.98 2008 Qtr 2 7 7 $ 1,189.86 

1 Plum 6.000 Ea. 59.10 73.74 2008 Qtr 2 25 25 $ 1,843.50 

1 Plum 6.000 Ea. 740.94 894.36 2008 Qtr 2 5 5 $ 4,471.80 

1 Plum 6.000 Ea. 162.24 201.42 2008 Qtr 2 25 25 $ 5,035.50 

2 Plum 6.000 Ea. 3,181.14 3,814.20 2008 Qtr 2 1 1 $ 3,814.20 

1 Plum 1.000 Ea. 9.79 12.19 2008 Qtr 2 25 25 $ 304.75 

1 Plum 1.000 Ea. 6.60 8.25 2008 Qtr 2 16 16 $ 132.00 

1 Plum 1.000 Ea. 123.49 149.06 2008 Qtr 2 5 5 $ 745.30 

1 Plum 1.000 Ea. 32.21 40.50 2008 Qtr 2 25 25 $ 1,012.50 

2 Plum 1.000 Ea. 552.72 657.69 2008 Qtr 2 1 1 $ 657.69 

1 Plum 3.000 Ea. 113.40 142.32 2008 Qtr 2 16 16 $ 2,277.12 

1 Plum 3.000 Ea. 444.45 528.96 2008 Qtr 2 25 25 $ 13,224.00 

1 Plum 3.000 Ea. 824.04 987.00 2008 Qtr 2 5 5 $ 4,935.00 

2 Plum 3.000 Ea. 2,929.95 3,454.74 2008 Qtr 2 2 2 $ 6,909.48 

1 Plum 6.000 Ea. 424.44 498.36 2008 Qtr 2 5 5 $ 2,491.80 

1 Plum 6.000 Ea. 791.88 960.06 2008 Qtr 2 2 2 $ 1,920.12 

1 Plum 6.000 Ea. 1,009.56 1,261.08 2008 Qtr 2 10 10 $ 12,610.80 

2 Plum 6.000 Ea. 3,288.00 3,890.16 2008 Qtr 2 1 1 $ 3,890.16 

1 Plum 6.000 Ea. 1,257.00 1,472.22 2008 Qtr 2 2 1 $ 1,472.22 

1 Plum 6.000 Ea. 657.42 823.20 2008 Qtr 2 10 10 $ 8,232.00 

1 Plum 1.000 Ea. 70.74 83.06 2008 Qtr 2 7 7 $ 581.42 

1 Plum 1.000 Ea. 131.98 160.01 2008 Qtr 2 2 2 $ 320.02 

1 Plum 1.000 Ea. 112.14 139.91 2008 Qtr 2 10 10 $ 1,399.10 

2 Plum 1.000 Ea. 841.63 1,006.57 2008 Qtr 2 1 1 $ 1,006.57 

2 Plum 32.000 L.F. 567.04 687.36 2008 Qtr 2 2 2 $ 1,374.72 

2 Plum 16.000 L.F. 652.96 785.76 2008 Qtr 2 2 1 $ 785.76 

Q14 2.000 Ea. 36.92 45.06 2008 Qtr 2 10 10 $ 450.60 

Q14 0.010 M.L.F. 62.89 76.61 2008 Qtr 2 10 10 $ 766.13 

Q14 0.010 M.L.F. 74.26 90.69 2008 Qtr 2 10 10 $ 906.91 

2 Plum 1.000 Ea. 75.64 94.18 2008 Qtr 2 25 25 $ 2,354.50 

2 Plum 1.000 Ea. 453.84 566.08 2008 Qtr 2 25 25 $ 14,152.00 

2 Plum 1.000 Ea. 26,100.80 30,172.40 2008 Qtr 2 2 2 $ 60,344.80 

1 Plum 1.000 Ea. 37.09 45.87 2008 Qtr 2 2 2 $ 91.74 

1 Plum 2.000 Ea. 231.88 288.28 2008 Qtr 2 5 5 $ 1,441.40 

2 Plum 400.000 L.F. 23,680.00 29,276.00 2008 Qtr 2 1 1 $ 29,276.00 

1 Plum 4.000 Ea. 113.40 142.68 2008 Qtr 2 50 50 $ 7,134.00 

1 Plum 4.000 Ea. 1,593.36 1,872.56 2008 Qtr 2 1 1 $ 1,872.56 

1 Plum 1.000 Ea. 9.21 11.50 2008 Qtr 2 50 50 $ 575.00 

2 Plum 1.000 Ea. 429.63 512.90 2008 Qtr 2 2 2 $ 1,025.80 

2 Plum 100.000 L.F. 1,763.00 2,139.00 2008 Qtr 2 2 1 $ 2,139.00 

Q20 6.000 Ea. 15,716.88 18,303.84 2008 Qtr 2 2 2 $ 36,607.68 

Q6 1.000 Ea. 25,821.09 29,922.89 2008 Qtr 2 5 5 $ 149,614.45 



FAC 2172 Electronic and Communication Maintenance Shop, Depot 
CostWorks 2008 Quarter 2  

Design Life = 50 

Average S.F. = 15,018.00 

D3053 280 2040 Replace single zone rooftop unit, 25 ton 15 

D5033 760 0010 Minor repairs to fire alarm control panel 5 

D5033 760 0020 Maintenance and inspection fire alarm control panel 0.5 

D5033 760 0030 Replace fire alarm control panel 15 

D4013 310 1020 Inspect sprinkler system 1 

D4013 310 1030 Replace sprinkler head 20 

D5033 770 0010 Replace fire alarm bell, 6" 20 

D5013 280 0020 Maintenance and inspection lighting panel, indoor 3 

D5023 132 0010 Maintenance and repair safety switch, 3 pole safety switch, heavy duty 8 

D5023 132 0020 Maintenance and inspection safety switch, 3 pole, heavy duty 1 

D5023 132 0030 Replace safety switch, heavy duty 25 

D5013 264 0010 Maintenance and repair motor starter, up to 600 V 5 

D5013 264 0020 Maintenance and inspection motor starter, up to 600 V 0.5 

D5013 264 0030 Replace starter motor starter, up to 600 V 18 

D5023 260 0010 Replace fluor. ballast for fluorescent lighting fixture, 80 W 10 

D5023 260 0020 Replace lamps (2 lamps) fluorescent lighting fixture, 80 W 10 

D5023 260 0030 Replace fixture fluorescent lighting fixture, 80 W 20 

D5023 270 2010 Replace M.H. ballast mercury halide fixture, 175 W 10 

D5023 270 2020 Replace lamp mercury halide fixture, 175 W 5 

D5023 270 2030 Replace mercury halide fixture, 175 W 20 

D5023 150 0010 Maintenance and repair receptacles and plugs 20 

D5023 150 0020 Replace receptacle/plug receptacles and plugs 20 

D5023 220 0010 Maintenance and repair wiring devices, switches 10 

D5023 220 0020 Replace switch wiring devices, switches 15 

D5033 720 0010 Check and repair manual pull station 10 

D5033 720 0020 Replace manual pull station 15 

$583,908.10 $694,442.41 
MR Subtotal $ 1,274,990.57 

MR Per Year $ 25,499.81 

PM Per Year $ 4,309.09 

Subtotal $ 29,808.90 

Total Per Uni $ 1.98 
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Terminal Cutoff is the removal of a single task ocurence if that task  

p occurs within 10% of the end of the design life and if the frequency of  

C.S.F=100 S.F; MSF=1 exported from R.S. the task exceeds 20% of the design life. This prevents scheduling  

Sq=100 S.F; M.L.F=100Means CostWorks major work near the end of the design life. 

Q7 1.000 Ea. 34,098.40 39,677.60 2008 Qtr 2 3 3 $ 119,032.80 

1 Elec 1.000 Ea. 107.84 130.97 2008 Qtr 2 10 10 $ 1,309.70 

1 Elec 1.000 Ea. 30.54 38.17 2008 Qtr 2 100 100 $ 3,817.00 

1 Elec 1.000 Ea. 2,615.62 3,107.84 2008 Qtr 2 3 3 $ 9,323.52 

1 Plum 1.000 Ea. 26.55 32.89 2008 Qtr 2 50 50 $ 1,644.50 

1 Plum 46.000 Ea. 2,929.28 3,609.16 2008 Qtr 2 2 2 $ 7,218.32 

1 Elec 4.000 Ea. 569.12 686.04 2008 Qtr 2 2 2 $ 1,372.08 

1 Elec 2.000 Ea. 57.00 71.26 2008 Qtr 2 16 16 $ 1,140.16 

1 Elec 2.000 Ea. 57.00 71.26 2008 Qtr 2 6 6 $ 427.56 

1 Elec 2.000 Ea. 57.00 71.26 2008 Qtr 2 50 50 $ 3,563.00 

2 Elec 2.000 Ea. 1,160.96 1,361.42 2008 Qtr 2 2 1 $ 1,361.42 

1 Elec 8.000 Ea. 1,366.00 1,660.00 2008 Qtr 2 10 10 $ 16,600.00 

1 Elec 8.000 Ea. 305.36 382.80 2008 Qtr 2 100 100 $ 38,280.00 

1 Elec 8.000 Ea. 4,225.44 5,043.28 2008 Qtr 2 2 2 $ 10,086.56 

1 Elec 80.000 Ea. 7,966.40 9,606.40 2008 Qtr 2 5 5 $ 48,032.00 

1 Elec 240.000 Ea. 6,105.60 7,483.20 2008 Qtr 2 5 5 $ 37,416.00 

1 Elec 80.000 Ea. 14,246.40 17,208.80 2008 Qtr 2 2 2 $ 34,417.60 

1 Elec 42.000 Ea. 8,022.00 9,403.38 2008 Qtr 2 5 5 $ 47,016.90 

1 Elec 42.000 Ea. 3,107.58 3,673.74 2008 Qtr 2 10 10 $ 36,737.40 

1 Elec 42.000 Ea. 25,530.12 29,894.34 2008 Qtr 2 2 2 $ 59,788.68 

1 Elec 86.000 Ea. 2,673.74 3,330.78 2008 Qtr 2 2 2 $ 6,661.56 

1 Elec 86.000 Ea. 4,537.36 5,540.12 2008 Qtr 2 2 2 $ 11,080.24 

1 Elec 33.000 Ea. 1,025.97 1,278.09 2008 Qtr 2 5 5 $ 6,390.45 

1 Elec 33.000 Ea. 1,689.93 2,057.55 2008 Qtr 2 3 3 $ 6,172.65 

1 Elec 3.000 Ea. 207.63 254.61 2008 Qtr 2 5 5 $ 1,273.05 

1 Elec 3.000 Ea. 377.22 455.67 2008 Qtr 2 3 3 $ 1,367.01 



CostWorks 2008 Quarter 2 - FAC 2172 Electronic and Communication Maintenance Shope, Depot 
Qty Assembly Number Description Total Incl. O&P Zip Code Prefix Type Release 

1.000 D3095 110 1950 Air compressor, gas engine powered, annualized 1,474.60 200 FMR 2008 Qtr 2 

6.000 D3045 160 1950 VAV Boxes, annualized 456.00 200 FMR 2008 Qtr 2 

1.000 D3065 100 1950 Controls, central system, electro/pneumatic, annualized 184.39 200 FMR 2008 Qtr 2 

1.000 E1095 122 1950 Crane, electric bridge, up to 5 ton, annualized 186.81 200 FMR 2008 Qtr 2 

4.000 B2035 400 1950 Door, overhead, manual, up to 24' high x 25' wide, annualized 650.20 200 FMR 2008 Qtr 2 

4.000 B2035 225 1950 Door, emergency egress, swinging, annualized 230.04 200 FMR 2008 Qtr 2 

19.000 C1025 110 1950 Fire doors, swinging, annualized 567.34 200 FMR 2008 Qtr 2 

1.000 D2015 800 1950 Drink fountain, annualized 59.36 200 FMR 2008 Qtr 2 

1.000 D2015 100 1950 Urinals, annualized 16.15 200 FMR 2008 Qtr 2 

6.000 D2015 100 2950 Toilet (vacuum breaker type), annualized 96.90 200 FMR 2008 Qtr 2 

3.000 D2015 100 5950 Showers, annualized 71.40 200 FMR 2008 Qtr 2 

6.000 D2015 100 4950 Lavatories, annualized 180.48 200 FMR 2008 Qtr 2 

2.000 D5015 260 1950 Panelboard, 225 A and above, annualized 135.42 200 FMR 2008 Qtr 2 

$4,309.09



 


