FAC 1231

RUC:

Source:

SUC:

Source:

Vehicle Fueling Facility
$114,731.07 OL

Special study for DLA/DESC in 2008/2009
Based upon PACES estimate and calculated per unit as follows.

$465.85 OL

Inflated from V10 using ENR-based index applied through FY-08 and projected to
FY-09 using Green Book Table 5-6 (O&M less DHP).

Original source: Version 7 gas station pump system manufacturer (Bennett
Pumps) quotation.

In V12, values were inflated only.



RUC FAC 1231 Vehicle Fueling Facility

Parametric Cost Engineering System (PACEYS)
Project Detail Report

Project DESC FAC 1231 Vehicle Fueling Facility
Location: ARLINGTON, VIRGINIA

Description:

Comments:

Estimate Date: 12/09/2008
Estimate By:  R&Kfjk
Agency: Army

Report Date: ~ 02/25/2009
08:02 AM

Construction Start Date: 04/01/2009
Construction Midpoint:  07/01/2009
Construction End Date: 10/01/2009

Escalation Rate: 7.22% Based on Project Construction Midpoint

Database Version: Jan 2006 Cost Book
PACES Version: 7.0.11
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Project Name:

DESC FAC 1231 Vehicle Fueling Facility

Facility: 1231-1

Model:
Assembly

Ground Vehicle Fueling Facility

Description

19097001
19097102
19097202
19097302
19097401
19097602

PACES

Fnd, Wheeled Vhcle, 152M (6") Conc

Tank, 7571L (2000 gal), JP8, Wheeled Vhcle
Dispenser/Piping, JP8, Wheeled Vhcle
Electrical, JP8, Wheeled Vhcle

Compressor W/Pre Eng Bldg, Whled Vhcle
Prefab Steel Canopy, High Structure

Jan 2006 Cost Book

Project Detail Report

Type Supporting

Qty UOM
1200  SF
2  EA
2 EA
2 EA
1 EA
1500  SF

Mtrl Labor

$4.98 $1.41
$1,676.49 $260.83
$16,794.09 $977.99
$3,148.77  $1,914.22
$19,867.77  $1,848.26
$52.40 $13.73

Model Ground Vehicle Fueling Facility

Facility: 1231-1

* Indicates User Modified Value

Equip
$0.29
$24.90
$59.44
$145.04
$227.08
$0.39

02/25/2009
08:02 AM
Unit Cost Total
$6.68 $8,018
$1,962.22 $3,924
$17,831.52 $35,663
$5,208.02 $10,416
$21,943.11 $21,943
$66.52 $99,775
$179,740
$179,740

Page 2 of 3



Project Name:

PACES

DESC FAC 1231 Vehicle Fueling Facility

Jan 2006 Cost Book

Project Detail Report

* Indicates User Modified Value

Facilities Total (Direct Cost):

Project Direct Cost:

Markups 39.0
Project Marked Up Cost:

Contingency 5.0

SIOH 5.7
Project Cost:

Design/Indirect Cost: 0.0

Total Project Cost:
Construction Start 04/01/2009

Construction Midpoint: 07/01/2009
Construction End Date: 10/01/2009

%
%

%

02/25/2009
08:02 AM

$179,740

$179,740
$70,060

$249,800

$12,490
$14,951

$277,241
$0

$277,241

Escalation Rate:  7.22% Based on Construction Midpoint

Database Version: Jan 2006 Cost Book

PACES Version: 7.0.11
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DESC RCF Revisions
FAC FAC TITLE UM V.11 RCF $09 | PACES Direct Cost | PACES Unit Unit Cost
1211|Aircraft Fueling Facility GM 337.84 [ $ 5,211,155 2400 $ 2,171.31
1212|Aircraft Defueling Facility GM 337.84 | $ 5,211,155 24001 $ 2,171.31
1221|Marine Fueling Facility GM 29.07 $ 267.42
1231|Vehicle Fueling Facilty OL 13,748.50 | $ 249,800 2| $ 124,900.00
1241 |Aircraft Operating Fuel Storage GA 1.96 [ $ 1,992,868 420000 $ 4.74
1242|Marine Operating Fuel Storage GA 556 | $ 44,246 3000 $ 14.75
1243|Vehicle Operating Fuel Storage GA 576 | $ 86,668 25000| $ 3.47
1244|0ther Operating Fuel Storage GA 9.39 | $ 43,968 17439 $ 2.52
1251|POL Pipeline LF 148.05 | $ 438,018 1000| $ 438.02
1261 |Liquid Fuel Loading/Unloading Facility OL 13,748.50 | $ 456,159 4| $ 114,039.75
1262|POL Pump Station SF 681.19 | $ 2,022,665 1008| $ 2,006.61
4111[Buk Liquid Fuel Storage BL 53.05 $ 65.23




