FAC 7250

RUC:

Source:

SUC:

Source:

Chart:

Emergency UPH

$109.02 SF

USACE PAX Newsletter 3.2.2 dated 20 Mar 09
CatCode 44110 (low bay)

Deflated to FY-09 using Appendix C of newsletter
In V12, Tri-Service and USACE PAX Newsletter values were updated while all

other values were inflated only.

$1.18 SF

Cost Works model, inflated to FY-09 using Green Book Table 5-6 (O&M less DHP)
In V12, values were inflated only.

Model follows:

A chart showing the relative annual sustainment requirements follows:



FAC 7250 Emergency Unaccompanied Personnel Housing

CostWorks 2008 Quarter 2 Terminal Cutoff is the removal of a single task occurrence if that task occurs within 10%
Design Life= 41 C.S.F=100 S.F; MSF=1000 S.F  This spreadsheet was exported of the end of the design life and if the frequency of the task exceeds 20% of the design
Average S.F= 1,376 Sg=100 S.F; M.L.F=1000 L.F from R.S. Means CostWorks life. This prevents scheduling major work near the end of the design life.
Description Frequency Crew Qty Unit Total In-House Total Incl. O&P Release  Occurences In Adjusted Terminal Cutoff
Design Life Occurences
Replace aluminum siding - 1st floor 35 1 Carp 16.500 C.S.F. 7,493.81 8,995.14 2008 Qtr 2 1 1% 8,995.14
Refinish aluminum siding - 1st floor 20 1 Pord 16.500 C.S.F. 2,493.48 3,074.61 2008 Qtr 2 2 1% 3,074.61
Replace aluminum siding - 2nd floor 35 1 Carp 17.800 C.S.F. 10,038.31 12,094.74 2008 Qtr 2 1 1% 12,094.74
Refinish aluminum siding - 2nd floor 20 1 Pord 17.800 C.S.F. 4,184.25 5,132.99 2008 Qtr 2 2 1% 5,132.99
Repair solid core, painted, door 12 1 Carp 0.200 Ea. 62.92 74.60 2008 Qtr 2 3 33 223.79
Prepare and refinish solid core, painted, door 12 1 Pord 2.000 Ea. 91.68 111.28 2008 Qtr 2 3 3% 333.84
Replace 3'-0" x 7'-0" solid core, painted, door 40 1 Carp 2.000 Ea. 2,503.68 2,924.34 2008 Qtr 2 1 0 $ -
Debris removal by hand & visual inspection shingles 1 2 Rofc 1.300 M.S.F. 23.08 27.82 2008 Qtr 2 41 41 $ 1,140.62
Minor asphalt shingle repair - (2% of roof area) shingles 1 2 Rofc 27.500 S.F. 95.15 113.85 2008 Qtr 2 41 41 % 4,667.85
Flashing repairs - (2 S.F. per sq. repaired) shingles 5 2 Rofc 0.500 S.F. 5.83 6.95 2008 Qtr 2 8 8 $ 55.60
Install new shingles over existing shingles 20 2 Rofc 13.700 Sq. 2,422.02 2,873.71 2008 Qtr 2 2 1% 2,873.71
Removal and replacement of shingles shingles 40 2 Rofc 13.700 Sq. 3,467.47 4,148.09 2008 Qtr 2 1 0 $ -
Repair hollow core door 12 1 Carp 3.000 Ea. 824.73 983.16 2008 Qtr 2 3 3 $ 2,949.48
Refinish 3'-0" x 7'-0" hollow core door 12 1 Pord 6.000 Ea. 275.04 333.84 2008 Qtr 2 3 3% 1,001.52
Replace 3'-0" x 7'-0" hollow core door 30 1 Carp 6.000 Ea. 7,251.12 8,464.26 2008 Qtr 2 1 1% 8,464.26
Minor repairs to concrete floor unfinished 15 1 Cefi 126.600 S.F. 3,880.29 4,688.00 2008 Qtr 2 2 2 3 9,376.00
Replace unfinished concrete floor unfinished 75 2 Cefi 12.600 C.S.F. 5,615.19 6,654.69 2008 Qtr 2 0 0 $ -
Maintenance and repair incandescent lighting fixtures 10 1 Elec 8.000 Ea. 378.24 451.12 2008 Qtr 2 4 3 $ 1,353.36
Replace lamp incandescent lighting fixtures 5 1 Elec 8.000 Ea. 55.84 68.16 2008 Qtr 2 8 8 $ 545.28
Replace lighting fixture incandescent 20 1 Elec 0.000 Ea. 0.00 0.00 2008 Qtr 2 2 1% -
Maintenance and repair receptacles and plugs 20 1 Elec 8.000 Ea. 248.72 309.84 2008 Qtr 2 2 13 309.84
Replace receptacle/plug receptacles and plugs 20 1 Elec 8.000 Ea. 422.08 515.36 2008 Qtr 2 2 19 515.36
Maintenance and repair wiring devices, switches 10 1 Elec 4.000 Ea. 124.36 154.92 2008 Qtr 2 4 3% 464.76
Reelace switch wiring devices, switches 15 1 Elec 4.000 % 204.84 249.40 2008 Otr 2 2 2 $ 498.80
$52,162.12 $62,450.86
MR Subtotal $ 64,071.55
MR Per Year $ 1,562.72
PM Per Year $ 115.02
Subtotal $ 1,677.74

Total Per Unit $ 1.22



CostWorks 2009 Quarter 1 - FAC 7250 Emergency Unaccompanied Personnel Housing

Qty Assembly Number Description Total In-House Total Incl. O&P  Zip Code Prefix Type Release
2.000 B2035 225 1950 Door, emergency egress, swinging, annualized 99.02 115.02 200 FMR 2008 Qtr 2
6.000 C1025 110 0000 Fire Doors 0.00 0.00 200 FMR 2008 gtr 2

$99.02 $115.02



Dollars (%)

522,500.00

FAC 7250 Sustainment by Year - Terminal Cutoff Applied
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