FAC 1552 Small Craft Building

RUC:

Source:

SUC:

Source:

Chart:

$30.11 SF

Marshall & Swift, Section 17, Page 18, 2005

Boat Storage Building, Class “S” “"Good”

Inflated to FY-08 using actual inflation, projected to FY-09 using Green
Book

In V12, Tri-Service and USACE PAX Newsletter values were updated while
all other values were inflated only.

$1.49 SF

Cost Works model, inflated to FY-09 using Green Book Table 5-6 (O&M
less DHP)

In V12, values were inflated only.

Model follows:

A chart showing relative annual sustainment requirements
follows:



FAC 1552-Small Craft Building Terminal Cutoff is the removal of a single task occurrence if that task occurs

CostWorks 2008 Quarter 2 This spreadsheet was within 10% of the end of the design life and if the frequency of the task exceeds
Design Life= 37 C.S.F=100 S.F; MSF=1000 S.F  exported from R.S Means  20% of the design life. This prevents scheduling major work near the end of the
Average S.F= 3,175 Sg=100 S.F; M.L.F=1000 L.F CostWorks design life
Description Frequency Crew Qty Unit Total In-House Total Incl. O&P Release Occurrences Adjusted Terminal
in Design Life Occurrences Cutoff
Replace aluminum siding - 1st floor 35 1 Carp 27.050 C.S.F. 12,285.30 14,746.58 2008 Qtr 2 1 0$ -
Refinish aluminum siding - 1st floor 20 1 Pord 27.050 C.S.F. 4,087.80 5,040.50 2008 Qtr 2 1 1 $ 5,040.50
Replace aluminum siding - 2nd floor 35 1 Carp 25.060 C.S.F. 14,132.59 17,027.77 2008 Qtr 2 1 0% -
Refinish aluminum siding - 2nd floor 20 1 Pord 25.060 C.S.F. 5,890.85 7,226.55 2008 Qtr 2 1 1$ 7,226.55
Repair 2'-0" x 3'-0" aluminum window - 1st floor 20 1 Carp 4.000 Ea. 459.84 544.80 2008 Qtr 2 1 1% 544.80
Replace 2'-0" x 3'-0" aluminum window - 1st floor 50 1 Carp 4.000 Ea. 1,754.40 2,051.96 2008 Qtr 2 0 0$ -
Replace glass - 1st floor (1% of glass) 1 1 Carp 0.240 S.F. 2.17 2.55 2008 Qtr 2 37 37 % 94.31
Repair 12' x 12' steel roll-up door 10 1 Carp 1.000 Ea. 832.61 964.54 2008 Qtr 2 3 3 $ 2,893.62
Refinish 12' x 12" steel roll-up door 5 1 Pord 1.000 Ea. 168.83 205.54 2008 Qtr 2 7 7 $ 1,438.78
Replace 12' x 12' steel roll-up door 35 2 Carp 1.000 Ea. 3,325.27 3,849.55 2008 Qtr 2 1 0$ -
Repair steel, painted, door 14 1 Carp 1.000 Ea. 582.44 686.36 2008 Qtr 2 2 2$ 137272
Refinish 3'-0" x 7'-0" steel, painted, door 4 1 Pord 1.000 Ea. 3291 40.31 2008 Qtr 2 9 9 % 362.79
Replace 3'-0" x 7'-0" steel, painted, door 45 1 Carp 1.000 Ea. 532.08 620.04 2008 Qtr 2 0 0% -
Debris removal by hand & visual inspection metal steep roofing 1 2 Rofc 3.175 M.S.F. 56.36 67.95 2008 Qtr 2 37 37 $ 2,513.97
Total metal panel replacement metal steep roofing 30 2 Rofc 31.750 Sq. 21,028.98 25,003.44 2008 Qtr 2 1 1 $ 25,003.44
Minor finish repairs - (2% of roof area) metal steep roofing 5 2 Rofc 63.500 S.F. 172.09 204.47 2008 Qtr 2 7 7 % 1,431.29
Flashing replacement - (2 S.F. per sq. repaired) metal steep roofing 5 2 Rofc 1270 S.F. 18.34 22.01 2008 Qtr 2 7 7% 154.06
Minor replacement - (2.5% of roof area) metal steep roofing 20 2 Rofc 79.380 S.F. 709.66 843.02 2008 Qtr 2 1 1% 843.02
Repair steel painted interior door 14 1 Carp 2.000 Ea. 335.50 396.28 2008 Qtr 2 2 2% 792.56
Refinish 3'-0" x 7'-0" steel painted interior door 4 1 Pord 2.000 Ea. 98.80 121.64 2008 Qtr 2 9 9 $ 1,094.76
Replace 3'-0" x 7'-0" steel painted interior door 60 1 Carp 2.000 Ea. 1,875.08 2,179.92 2008 Qtr 2 0 0$ -
Repair solid core wood door interior 11 1 Carp 2.000 Ea. 335.50 396.28 2008 Qtr 2 3 3 $ 118884
Refinish 3'-0" x 7'-0" solid core wood door interior 4 1 Pord 2.000 Ea. 84.44 103.96 2008 Qtr 2 9 9 % 935.64
Replace 3'-0" x 7'-0" solid core wood door interior 40 1 Carp 2.000 Ea. 733.40 850.24 2008 Qtr 2 0 0$ -
Refinish drywall 8 1 Pord 200.000 S.F. 120.00 148.00 2008 Qtr 2 4 4 % 592.00
Replace 5/8" drywall 75 2 Carp 200.000 S.F. 446.00 538.00 2008 Qftr 2 0 0$ -
Repair 5/8" drywall - (2% of walls) 20 1 Carp 4000 S.F. 6.36 7.64 2008 Qtr 2 1 1% 7.64
Refinish concrete floor finished 25 2 Cefi 0.317 C.S.F. 110.77 133.36 2008 Qtr 2 1 193 133.36
Unplug clogged line flush-tank water closet 5 1 Plum 1.000 Ea. 168.26 210.18 2008 Qtr 2 7 7 $ 1,471.26
Replace washer / diaphragm in ball cock flush-tank water closet 5 1 Plum 1.000 Ea. 14.07 17.40 2008 Qtr 2 7 7% 121.80
Replace valve and ball cock assembly flush-tank water closet 15 1 Plum 1.000 Ea. 74.94 92.68 2008 Qtr 2 2 2% 185.36
Install gasket between tank and bowl flush-tank water closet 20 1 Plum 1.000 Ea. 30.83 38.53 2008 Qtr 2 1 13 38.53
Replace two piece water closet flush-tank 35 2 Plum 1.000 Ea. 417.35 496.36 2008 Qtr 2 1 0% -
Replace one piece water closet flush-tank 35 2 Plum 1.000 Ea. 661.13 770.73 2008 Qtr 2 1 0% -
Replace flush valve diaphragm urinal 7 1 Plum 1.000 Ea. 70.74 83.06 2008 Qtr 2 5 5% 415.30
Rebuild flush valve urinal 20 1 Plum 1.000 Ea. 131.98 160.01 2008 Qtr 2 1 193 160.01
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FAC 1552-Small Craft Building Terminal Cutoff is the removal of a single task occurrence if that task occurs

CostWorks 2008 Quarter 2 This spreadsheet was within 10% of the end of the design life and if the frequency of the task exceeds
Design Life= 37 C.S.F=100 S.F; MSF=1000 S.F  exported from R.S Means 20% of the design life. This prevents scheduling major work near the end of the
Average S.F= 3,175 Sg=100 S.F; M.L.F=1000 L.F CostWorks design life
Description Frequency Crew Qty Unit Total In-House Total Incl. O&P Release Occurrences Adjusted Terminal
in Design Life Occurrences Cutoff
Unplug line urinal 5 1 Plum 1.000 Ea. 112.14 139.91 2008 Qtr 2 7 7% 979.37
Replace wall-hung urinal 35 2 Plum 1.000 Ea. 841.63 1,006.57 2008 Qtr 2 1 0% -
Unclog floor drain, PVC 20 1 Plum 1.000 Ea. 37.09 45.87 2008 Qtr 2 1 1% 45.87
Repair joint pipe and fittings, PVC 10 1 Plum 1.000 Ea. 115.94 144.14 2008 Qtr 2 3 3% 432.42
Replace pipe, 4" pipe and fittings, PVC 30 2 Plum 8.000 L.F. 473.60 585.52 2008 Qtr 2 1 1% 585.52
Replace roof mounted exhaust fan, 8500 CFM exhaust fan 20 Q20 1.000 Ea. 2,619.48 3,050.64 2008 Qtr 2 1 1 $ 3,050.64
Repair fan coil unit, 1 ton 10 1 Stpi 1.000 Ea. 369.22 441.02 2008 Qtr 2 3 3 $ 1,323.06
Replace fan coil unit, 1 ton 15 Q5 1.000 Ea. 1,098.30 1,295.56 2008 Qtr 2 2 2 $ 259112
Minor repairs to fire alarm control panel 5 1 Elec 1.000 Ea. 107.84 130.97 2008 Qtr 2 7 7% 916.79
Maintenance and inspection fire alarm control panel 0.5 1 Elec 1.000 Ea. 30.54 38.17 2008 Qtr 2 74 74 $ 2,824.58
Replace fire alarm control panel 15 1 Elec 1.000 Ea. 2,615.62 3,107.84 2008 Qtr 2 2 2 $ 6,215.68
Replace sprinkler head 20 1 Plum 32.000 Ea. 2,037.76 2,510.72 2008 Qtr 2 1 1 $ 251072
Inspect sprinkler system 1 1 Plum 1.000 Ea. 26.55 32.89 2008 Qtr 2 37 37 $ 1,216.93
Rebuild double check 3" backflow preventer sprinkler system 5 1 Plum 1.000 Ea. 598.06 715.83 2008 Qtr 2 7 7 $ 5,010.81
Repair failed breaker, 3 pole circuit breaker 10 1 Elec 1.000 Ea. 342.23 400.69 2008 Qtr 2 3 3 $ 1,202.07
Maintenance and inspection C.B., 3 pole circuit breaker 0.33 1 Elec 1.000 Ea. 22.91 28.50 2008 Qtr 2 112 112 $ 3,192.00
Replace C.B. molded case, 600 V, 3 pole circuit breaker 50 1 Elec 1.000 Ea. 3,157.74 3,611.55 2008 Qtr 2 0 0% -
Maintenance and inspection lighting panel, indoor 3 1 Elec 1.000 Ea. 28.50 35.63 2008 Qtr 2 12 12 $ 427.56
Replace fluor. ballast for fluorescent lighting fixture, 80 W 10 1 Elec 24.000 Ea. 2,389.92 2,881.92 2008 Qtr 2 3 3 $ 8,645.76
Replace lamps (2 lamps) fluorescent lighting fixture, 80 W 10 1 Elec 24.000 Ea. 610.56 748.32 2008 Qtr 2 3 3 $ 224496
Maintenance and repair receptacles and plugs 20 1 Elec 10.000 Ea. 310.90 387.30 2008 Qtr 2 1 1% 387.30
Replace receptacle/plug receptacles and plugs 20 1 Elec 10.000 Ea. 527.60 644.20 2008 Qtr 2 1 1% 644.20
Maintenance and repair wiring devices, switches 10 1 Elec 10.000 Ea. 310.90 387.30 2008 Qtr 2 3 3% 1,161.90
Replace switch wiring devices, switches 15 1 Elec 10.000 Ea. 512.10 623.50 2008 Qtr 2 2 2 $ 1,247.00
Repair heat detector 10 1 Elec 1.000 Ea. 41.80 51.13 2008 Qtr 2 3 3% 153.39
Check operation heat detector 1 1 Elec 1.000 Ea. 11.40 14.30 2008 Qtr 2 37 37 $ 529.10
Replace heat detector 15 1 Elec 1.000 Ea. 116.97 142.59 2008 Qtr 2 2 2% 285.18
Check and repair manual pull station 10 1 Elec 2.000 Ea. 138.42 169.74 2008 Qtr 2 3 3% 509.22
Replace manual pull station 15 1 Elec 2.000 Ea. 251.48 303.78 2008 Qtr 2 2 2% 607.56
Repair smoke detector 10 1 Elec 1.000 Ea. 38.19 47.00 2008 Qtr 2 3 3% 141.00
Check operation smoke detector 1 1 Elec 1.000 Ea. 11.40 14.30 2008 Qtr 2 37 37 $ 529.10
Replace smoke detector 15 1 Elec 1.000 Ea. 189.55 226.99 2008 Qtr 2 2 23 453.98
$91,883.99 $109,856.59
MR Subtotal  $106,121.69

MR Per Year $ 2,868.15
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FAC 1552-Small Craft Building Terminal Cutoff is the removal of a single task occurrence if that task occurs

CostWorks 2008 Quarter 2 This spreadsheet was within 10% of the end of the design life and if the frequency of the task exceeds
Design Life= 37 C.S.F=100 S.F; MSF=1000 S.F  exported from R.S Means  20% of the design life. This prevents scheduling major work near the end of the
Average S.F= 3,175 Sg=100 S.F; M.L.F=1000 L.F CostWorks design life
Description Frequency Crew Qty Unit Total In-House Total Incl. O&P Release Occurrences Adjusted Terminal
in Design Life Occurrences Cutoff

PM Per Year $ 2,026.72
Subtotal $ 4,894.87

Total Per Unit $ 1.54
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CostWorks 2009 Quarter 1 - FAC 1552-Small Craft Building

Qty Assembly Number Description Total In-House Total Incl. O&P  Zip Code Prefix Type Release
1.000 B2035 410 1950 Door, overhead, electric, roll up, to 24' high x 25' w 240.16 290.12 200 FMR 2008 Qtr 2
3.000 B2035 225 1950 Door, emergency egress, swinging, annualized 148.53 172.53 200 FMR 2008 Qtr 2
2.000 C1025 110 1950 Fire doors, swinging, annualized 49.78 59.72 200 FMR 2008 Qtr 2
1.000 D2015 100 1950 Urinals, annualized 12.93 16.15 200 FMR 2008 Qtr 2
1.000 D2015 100 3950 Toilet (tank type), annualized 21.96 27.33 200 FMR 2008 Qtr 2
1.000 D3045 120 1950 Fan coil unit, annualized 215.71 266.60 200 FMR 2008 Qtr 2
1.000 D3045 210 1950 Fan, axial, up to 5,000 CFM, annualized 70.55 86.20 200 FMR 2008 Qtr 2
1.000 D4015 100 1950 Backflow prevention device, up to 4", annualized 18.89 23.42 200 FMR 2008 Qtr 2
1.000 D4015 150 1950 Extinguishing system, wet pipe, annualized 806.79 983.35 200 FMR 2008 Qtr 2
1.000 D5015 220 1950 Circuit breaker, high voltage air, annualized 26.98 33.59 200 FMR 2008 Qtr 2
1.000 D5015 260 1950 Panelboard, 225 A and above, annualized 56.96 67.71 200 FMR 2008 Qtr 2

$1,669.24 $2,026.72
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