FAC 8811 Dam

FY25 SUC: $338,721.07 / EA
Source: Inflated from previous FY using ENR labor and material cost indices to measure actual inflation

Original Source:  CostWorks Model



CostWorks 2018 Quarter 3 - FAC 8811 - Dam

ESL = 39
Mean Size 1 Each
Occurances;
in Life
Qty Description Freq Crew Total Total Incl. O&P Total for Life
3,467.000|Geosynthetic soil stabilization, geotextile fabric, non-woven, 120 Ib. tensileg 30 2 Clab 4,992.48 5,859.23 1 $ 4,992.48
str
600.000|Rip-rap and rock lining, random, broken stone, 50 Ib. average, dumped 30 B11A 23,454.00 26,100.00 1% 23,454.00
2,311.000|Compaction, 4 passes, 6" lifts, riding, sheepsfoot or wobbly wheel roller 30 B10G 3,489.61 4,321.57 1 $ 3,489.61
41.600|Mowing, mowing brush, heavy density, tractor with rotary mower 1 B84 3,619.20 4,867.20 39| $ 141,148.80
68.000|Public storm utility drainage piping, reinforced concrete pipe (RCP), 36" 30 B13 7,609.20 9,316.00 1% 7,609.20
diamet
41.600|Seeding athletic fields, seeding slope mix, 6 Ib. per M.S.F., tractor spreader 1 B66 1,243.84 1,497.60 39| $ 48,509.76
60.000|Drain, trench, polyester polymer for cement concrete encasement, 4" internalj 10 Q1 8,406.00 9,480.00 3% 25,218.00
1.000(Utility area drain, catch basins or manholes frames and grates, cast iron, 24' 30 B6 548.50 660.00 1% 548.50
s
Totals $53,362.83 $62,101.60 $ 254,970.35




