FAC 2291 Construction Material Production Structure

FY25 SUC: $44,582.50 / EA
Source: Inflated from previous FY using ENR labor and material cost indices to measure actual inflation
Original Source:  Commercial Sources



Original Source: R&K Study of Sustainment Activities of a Rock Quarry, 2021.

Cos!QWorks 2020 Quarter 3 - FAC 2291Construction Material Production Plant
ity

Description Labor Hours ___Unit Bare Mat. | Bare Labo Bare Equip. Total Total incl. 08P | _Release |

Conveyors, material handing, inclined belt, 10 rise with horizontal loader, 24" belt, 27.5' length 107 Ea 947 5,00 1447 1 2020 Qtr
Conveyors, material handiing, gravity fed, 600 Ib capacity. 24" wide Ea 113 2020 Gir
1:300.0 Topsoil stripping and stockpiling, topsail, clay, medium hard, adverse conditions, 300 HP dozer 01 ¢y 7 193 2020 Gitr
Rough grading sites. open. 20,100-25,000 SF. grader 1142 Ea 163 12020 Qir
40,0/ Rock removal, drilling only for rock quarry for hole for pre-spiitting. 2-1/2" hole 09 LF 1,50 ; 2020 Qitr
0/Public water supply wells, wells domestic water, pumps, 1 HP. 4" submersible. installed in wells to 1 98 Ea 240 4 4 650.00/2020 Gtr
60.0/Public water supply wells, wells domestic water, well casing or drop pipe, PVC, 6 diameter 85 LF 63 i 800.00/2020 Qtr
760.0/Synthatic erosion control, tabacco netting; or jute mesh #2_ stapled 001 Sy 334401 266 ; 50040 790.4012020 Qtr

: Totals. $13,978.40 $8,151.40° $5,373.00 $28,102.80° $35,010.40°

Notes: FAC 2291 continues to be modeled as a rock quarry. Sustainment activities include
those activities necessary to maintain the quarry itself, not the rock crushing equipment
operating in the quarry, as those are considered not real property, and an operational activity,
not a sustainment activity.

Study Sources include:

Quarry best practices published by the Natural Stone Council
ANSI/NSC 373 Sustainability Assessment for Natural Dimensional Stone Products
EPA BMPs for erosion control



