
FAC 8811 Dam

FY25 SUC: $338,721.07 / EA

Source: Inflated from previous FY using ENR labor and material cost indices to measure actual inflation

Original Source: CostWorks Model



CostWorks 2018 Quarter 3 - FAC 8811 - Dam

ESL = 39

Mean Size 1 Each

Qty Description Freq Crew Total Total Incl. O&P

Occurances 

in Life

Total for Life 

3,467.000 Geosynthetic soil stabilization, geotextile fabric, non-woven, 120 lb. tensile 

str

e 30 2 Clab 4,992.48 5,859.23 1 $    4,992.48

600.000 Rip-rap and rock lining, random, broken stone, 50 lb. average, dumped 30 B11A 23,454.00 26,100.00 1 $    23,454.00

2,311.000 Compaction, 4 passes, 6" lifts, riding, sheepsfoot or wobbly wheel roller 30 B10G 3,489.61 4,321.57 1 $    3,489.61

41.600 Mowing, mowing brush, heavy density, tractor with rotary mower 1 B84 3,619.20 4,867.20 39 $    141,148.80

68.000 Public storm utility drainage piping, reinforced concrete pipe (RCP), 36" 

diamet

30 B13 7,609.20 9,316.00 1 $    7,609.20

41.600 Seeding athletic fields, seeding slope mix, 6 lb. per M.S.F., tractor spreader 1 B66 1,243.84 1,497.60 39 $    48,509.76

60.000 Drain, trench, polyester polymer for cement concrete encasement, 4" internal  w 10 Q1 8,406.00 9,480.00 3 $    25,218.00

1.000 Utility area drain, catch basins or manholes frames and grates, cast iron, 24" 

s

30 B6 548.50 660.00 1 $    548.50

Totals $53,362.83 $62,101.60 $    254,970.35


